
Bid Item Description Quantities Measure Unit Price Unit Amount Unit Price Unit Amount Unit Price Unit Amount Unit Price Unit Amount

1 Mobilization 1 LS 1,500.00 1,500.00 2,835.00 2,835.00 3,950.00 3,950.00 3,500.00 3,500.00
2 8" C-900 PVC (Including Excavation & All 

Backfill (O.S.T.) 1,444 LF 15.00 21,660.00 14.65 21,154.60 14.90 21,515.60 17.00 24,548.00
3 10" SDR-26 ASTM-3034 Including Excavation & 

All Backfill (O.S.T.) 0 LF 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
4 8" PVC Cap 1 EA 200.00 200.00 179.40 179.40 150.00 150.00 300.00 300.00
5 8" Connection 1 EA 3,000.00 3,000.00 2,025.00 2,025.00 2,770.00 2,770.00 2,000.00 2,000.00
6 8" 90° Bend 1 EA 450.00 450.00 369.00 369.00 300.00 300.00 400.00 400.00
7 Fire Hydrant & Valve 4 EA 3,200.00 12,800.00 3,350.00 13,400.00 3,000.00 12,000.00 3,200.00 12,800.00
8 8" Gate Valve 1 EA 1,100.00 1,100.00 975.00 975.00 1,150.00 1,150.00 950.00 950.00
9 Air Release / Air Vacuum Valve 1 EA 2,400.00 2,400.00 2,330.00 2,330.00 3,170.00 3,170.00 2,500.00 2,500.00

10 Seeding 28,900 SF 0.10 2,890.00 0.11 3,179.00 0.05 1,445.00 0.10 2,890.00

Total Bid $46,000.00 $46,447.00 $46,450.60 $49,888.00

Walker Partners, LLC
Bid Tabulation

Bidders

Whitney Underground
 Utilities Bell Contractors, Inc. Bear Contractors, Inc. Barnett Contracting, Inc.

City of McGregor
Space X Waterline Extension

Project No.:  1-01545
5-Jan-10

Estimated

Item No.
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Unit Price Unit Amount Unit Price Unit Amount Unit Price Unit Amount Unit Price Unit Amount Unit Price Unit Amount Unit Price Unit Amount Unit Price Unit Amount

3,107.00 3,107.00 1,483.56 1,483.56 5,000.00 5,000.00 5,000.00 5,000.00 8,000.00 8,000.00 1,000.00 1,000.00 6,412.50 6,412.50

15.94 23,017.36 22.53 32,533.32 17.00 24,548.00 19.70 28,446.80 18.20 26,280.80 22.00 31,768.00 26.07 37,645.08

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
273.00 273.00 239.74 239.74 125.00 125.00 180.76 180.76 210.00 210.00 200.00 200.00 297.19 297.19

2,994.00 2,994.00 2,208.29 2,208.29 3,500.00 3,500.00 1,676.33 1,676.33 2,450.00 2,450.00 2,570.00 2,570.00 2,604.06 2,604.06
373.00 373.00 266.11 266.11 750.00 750.00 314.60 314.60 345.00 345.00 527.00 527.00 526.56 526.56

3,132.00 12,528.00 3,208.82 12,835.28 2,850.00 11,400.00 3,253.65 13,014.60 3,755.00 15,020.00 5,080.00 20,320.00 4,158.75 16,635.00
1,055.00 1,055.00 996.12 996.12 1,500.00 1,500.00 980.37 980.37 1,095.00 1,095.00 1,710.00 1,710.00 1,363.68 1,363.68
2,060.00 2,060.00 2,172.37 2,172.37 2,500.00 2,500.00 3,068.25 3,068.25 2,795.00 2,795.00 4,500.00 4,500.00 3,380.63 3,380.63

0.18 5,202.00 0.08 2,312.00 0.20 5,780.00 0.10 2,890.00 0.08 2,312.00 0.03 867.00 0.04 1,080.38

$50,609.36 $55,046.79 $55,103.00 $55,571.71 $58,507.80 $63,462.00 $69,945.08

TTG Utilities, LP Holy Contractors, LLC Meyer Construction
Smetana & Associates 
Construction Co., Inc. B & L Construction Co.K&S Backhoe Service, Inc. Kasparian Underground
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